

## Commonwealth of Virginia VIRGINIA DEPARTMENT OF CORRECTIONS PPEA Phase I

Table of Contents

Title Page Transmittal Letter Executive Summary

ALIFICATIONS AND EXPERIENCE
_ Legal Structure & Organization
_ Organizational Background
Past & Current Comparable Projects/Facilities
<ul> <li>Contact/Subcontractor Information</li> </ul>
_ Financial Information
Conflict of Interest
_ Staff Recruitment
_ Training Programs
<ul> <li>Department of Minority Business Enterprise</li> </ul>
<ul><li>Qualification Statement</li></ul>
_ Worker Safety Programs
The GEO Group, IncA
— GEO-DGS Form 30-168
— GEO History and Experience2
Hensel Phelps Construction CoB
— DGS Form 30-168
— Hensel Phelps Overview2
Hayes, Seay, Mattern & Mattern (HSMM)C
— DGS Form 30-004
— HSMM Experience
Davenport & CompanyD
Davemport & Company
O IFOT OUADACTERISTICS
DJECT CHARACTERISTICS
_ Intent, Description, Design and Location
Work to be Performed by Public Entity
_ Schedule of Permits
_ Adverse Impacts, Strategies/Actions
_ Completed Environmental/Archaeological Assessment
Positive Social, Economic and Environmental Impact
Work Schedule and Estimated Completion Dates
_ Contingency Plans
_ Timely Completion/Risk Liability
_ Legal Status/Opinion
_ Project Phase-In
_ Construction Schedule (attachment)
_ Maps of Mount Rogers and Drakes Branch
_ Drawings (attachment)



## Commonwealth of Virginia VIRGINIA DEPARTMENT OF CORRECTIONS PPEA Phase I

Table of Contents

PROJECT FINANCING (under separate cover)  PROJECT BENEFIT AND COMPATIBILITY  Community Benefits Local Support/Opposition Public Relations Strategy Compatibility with Local Economic Development Compatibility with Local Plans Staffing Plan (Attachment) Examples of GEO Community Involvement & Economic Impact (Attachments) Law Enforcement Relationship Summary (Attachment)
Volume II
PROJECT FINANCING PLAN
PROJECT FINANCING  Preliminary Estimate Finance Plan Finance Assumptions Risk Assessment Cooperation with Government Entities Staffing Plan (Attachment)